
April 30th, 2015 
Department of Innovation & Technology 
 
Addendum to Boston.gov Redesign RFP: Event #00002170 
 
Please note the following changes and clarifications 
 
 
Changes to timeline 
 
The City of Boston has extended this RFP by three business days. The deadline for submissions is now May                                     
13th, 2015, 12:00 noon.  
 
Due to the large volume of written questions we received, we expect we will need more time to address                                     
them all and post our responses. We had previously listed Friday, May 1st as the day these responses                                   
would be posted, but now expect to post our responses on or before Wednesday, May 6th. 
 
 
Project budget: we’d like to call specific attention to Section 3.10 
 
We appreciate that we have asked design firms for proposals for a truly innovative, large­scale redesign on                                 
an aggressive timeline and within a lean budget.  
 
We want to clarify that the stated $200,000­300,000 cost expectation refers only to the core deliverables                               
(Sections 2.1 through 2.4). 
 
Section 3.10 of the RFP asks you to think beyond what can fit in the time and budget constraints we've                                       
placed on this project. This is an opportunity to go beyond the core scope and restrictions. What efforts                                   
become feasible as part of your proposal given additional budget? How do you expect this would impact the                                   
success of the overall project?  
 
If you have a vision for this project that doesn't fit neatly into the constraints we've defined, please use                                     
Section 3.10 to share that vision. 
 
 
Clarification on modifications to contracts and Terms and Conditions 
 
We received questions on the conference call and in writing regarding flexibility in contract terms and the                                 
City’s terms and conditions. We’d like to clarify our response. 
 
Design firms should not expect to incorporate changes to the City of Boston’s Standard Contract, Form                               
CM­10, CM­11, and the Supplemental IT Terms, which will be part of the final contract. To the extent that                                     
any clarifications of the City Contract terms and conditions are necessary, those clarifications will be                             
included in the final Contract. A Statement of Work and clarifying terms will be included in the final Contract                                     
as approved by the City.  


